CITY OF EL SEGUNDO

June 30, 2024

ADDENDUM NO. 1
to
PW 24-08: FY 24-25 PAVEMENT REHABILITATION PROJECT

ATTENTION BIDDERS:

The following additions, modifications, and clarifications to the specifications shall be included in, and become a part of, any contract which may be executed for the above project in the City of El Segundo:

1. **The bid due date and time is still Tuesday, July 2, at 11:00 am.**

2. **Please replace the Bid Schedule pages and use the attached revised Bid Schedule pages I-C-3 to I-C-6 when submitting your bid.**

3. Please replace pages V-A-25 and V-A-27 with the attached revised pages and refer to them when preparing your bid.

4. Please see the attached supplemental pages to this addendum, to be referred to when preparing your bid.

5. Plan holders have requested the Plan Holder's List and the Pre-bid Meeting Attendees list. Please see the additional attachments.

As evidence that the BIDDER has read this Addendum, the BIDDER must acknowledge same in the space provided below and **submit this Addendum with the Proposal**. Failure to provide such acknowledgement shall render the proposal as non-responsive and subject to rejection.

Signature: _____ Date: _____

Print Company Name: _____

BID SCHEDULE (Revised 06/26/24)

FY 24/25 PAVEMENT REHABILITATION PROJECT
PROJECT NO.: PW 24-08

Company Name: _____

Base Bid Items

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE ($)	ITEM TOTAL ($)
1	Mobilization/demobilization including traffic control (maximum 5% of total bid)	1	LS		
2	2-inch-deep asphalt repairs	15,000	SF		
3	Full depth 6” asphalt concrete over 6” crushed aggregate base asphalt repairs	2000	SF		
4	Slurry seal Type II application	635,284	SF		
5	On slurry seal streets, mechanically remove and restore traffic striping, markings, and pavement markers	1	LS		
6	Grind asphalt 2”	404,287	SF		
7	Overlay 2”	404,287	SF		
8	Adjust sewer and storm drain manholes to final grade	37	EA		
9	Procure water valve cover risers	75	EA		
10	Adjust water valve covers to final grade	75	EA		
11	On overlay streets, remove pavement markers and restore traffic striping, markings, and pavement markers	1	LS		
12	Additional cost to upgrade yellow two-stripe-style crosswalks to become ladder-style crosswalks (thermoplastic)	1	LS		

Subtotal, Base Bid Items _____

Alternative Bid Items 13 and 14 (Determined by the City on an as-needed basis)

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE ($)	ITEM TOTAL ($)
13	Construct drainage improvements in Alley B-159 per Appendix F plans and construction schedule	1	LS		
14	Construct Palm/Loma Vista 6" AC over 6" CAB full-depth pavement reconstruction, slurry seal Type II, and striping per Appendix D layout	1	LS		

Subtotal, Alternative Bid Items 13 and 14 _____
Include as part of Total Bid

Alternative Bid Items A15-A17 (Determined by the City on an as-needed basis. If Items 15-17 are awarded, either A15-A17 or B15-B17 will be chosen, not both sets.)
Alley Rehabilitation 4" asphalt concrete (AC) over 4" crushed aggregate base (CAB) **one alley at a time (5-day closure until completion, any open subgrade and base section plated overnight)**

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE ($)	ITEM TOTAL ($)
A15	4" AC over 4" CAB pavement reconstruction in Alley B-159 bounded by Sheldon, Franklin, Penn, and El Segundo Blvd.	1	LS		
A16	4" AC over 4" CAB pavement reconstruction in Alley B-161 bounded by Penn, Franklin, Sierra, and El Segundo Blvd.	1	LS		
A17	4" AC over 4" CAB pavement reconstruction in Alley B-151 bounded by Sierra, Franklin, Lomita, and El Segundo Blvd.	1	LS		

Subtotal, Alternative Bid Items A15 through A17 _____
Include as part of Total Bid

Alternative Bid Items B15-B17 (Determined by the City on an as-needed basis. If Items 15-17 are awarded, either A15-A17 or B15-B17 will be chosen, not both sets.)
Alley Rehabilitation 4" asphalt concrete over 4" crushed aggregate base **one alley at a time such that an entire alley reconstruction is completed in one day to minimize the impact to businesses**

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE ($)	ITEM TOTAL ($)
B15	4" AC over 4" CAB one-day pavement reconstruction in Alley B-159 bounded by Sheldon, Franklin, Penn, and El Segundo Blvd.	1	LS		
B16	4" AC over 4" CAB one-day pavement reconstruction in Alley B-161 bounded by Penn, Franklin, Sierra, and El Segundo Blvd.	1	LS		
B17	4" AC over 4" CAB one-day pavement reconstruction in Alley B-151 bounded by Sierra, Franklin, Lomita, and El Segundo Blvd.	1	LS		

Subtotal, Alternative Bid Items B15 through B17 _____
Include as part of Total Bid

Please note, if Alternative Items 15-17 are awarded, either A15-A17 or B15-B17 will be awarded, not both.

TOTAL BID FOR ITEMS **1-B17** IN FIGURES =

$_____

TOTAL BID WRITTEN IN WORDS:

_____

_____

All work shall be per these specifications and attachments. Prevailing wage rates apply. The City of El Segundo reserves the right to reject any or all bids, to waive any irregularity, and to take all bids under advisement for a period of **ninety (90) calendar days.**

Payment for CONSTRUCT WATER MAIN DROP UNDER NEW CATCH BASIN shall be paid at the lump sum price shown in the Bid Schedule. Such payment shall include full compensation for all labor, materials, tools, equipment, and incidentals required for this work.

6-0. ALTERNATIVE BID ITEM 14: CONSTRUCT PALM/LOMA VISTA 6" AC OVER 6" CAB PAVEMENT RECONSTRUCTION, SLURRY SEAL TYPE II, AND STRIPING

See Appendix D. Alternative Bid Item 14 seeks to reconstruct asphalt that has suffered water damage from a recent water main break in the W. Palm Ave./Loma Vista St. area. The contractor shall remove and reconstruct the asphalt in the areas shown in Appendix D. Should the Contractor, after excavation, notice areas adjacent to those shown also needing reconstruction, the Contractor shall inform the City Inspector prior to reconstructing the pavement in the immediate area.

After reconstruction is complete, Type II slurry seal and replacement striping shall be installed as per these specifications. Advance notification of affected residents is required for all aspects of this construction.

Payment

Payment for CONSTRUCT PALM/LOMA VISTA 6" AC OVER 6" CAB PAVEMENT RECONSTRUCTION, SLURRY SEAL TYPE II, AND STRIPING shall be paid at the lump sum price shown in the Bid Schedule. Such payment shall include full compensation for all labor, materials, tools, equipment, and incidentals required for this work.

7-0. ALTERNATIVE BID ITEMS A15-A17: Alley Rehabilitation 4" asphalt concrete (AC) over 4" crushed aggregate base (CAB) one alley at a time (5-day closure until completion, any open subgrade and base section plated overnight)

If Alternative Bid Item 13 is awarded, the item shall be constructed prior to construction of Alternative Bid Item A15.

Asphalt reconstruction in each of these alleys, if items A15, A16, or A17 are awarded, shall begin and be completed within a five-day period. Open areas of subgrade or base shall be plated overnight. Lighted barricades shall be used overnight to close alley sections not yet ready for public use.

Prior to reconstruction work, the Contractor shall

1. Submit resident/business notification to the City for review and approval.
2. Submit a traffic control plan prepared by a licensed traffic engineer for each alley construction, for review and approval.
3. Inform Dig Alert to have underground utility locations marked.
4. Notify affected residents and businesses adjacent to and within one block of the

alley of the work to occur, at least two weeks in advance with written notification.

5. Post No Parking signs where needed, at least 72 hours in advance as per these specifications.
6. Mechanically remove any tree or vegetation roots, if applicable, under the asphalt area down to two feet below grade.
7. Protect in place any underground utility mains, conduits, or service laterals encountered.
8. Ramp the edges of any steel plates used with asphalt prior to leaving the construction area.
9. Backfill and compact the area to 95%.
10. Pave using PG 64-10 hot mix asphalt and tack coat.
11. Adjust any sewer manholes, storm drain manholes, and water utility covers in the alley to grade after paving is complete. Notify affected businesses in advance of the adjustment schedules.
12. Ensure that the new drainage improvement completed for Alternative Bid Item 13 has not been detrimentally affected

Payment

Payment for BID ITEMS A15-A17: ALLEY REHABILITATION 4" ASPHALT CONCRETE (AC) OVER 4" CRUSHED AGGREGATE BASE (CAB) ONE ALLEY AT A TIME (5-DAY CLOSURE UNTIL COMPLETION, ANY OPEN SUBGRADE AND BASE SECTION PLATED OVERNIGHT) shall be paid at the lump sum price shown in the Bid Schedule. Such payment shall include full compensation for all labor, materials, tools, equipment, and incidentals required for this work. Payment for Alternative A15 shall NOT include pavement reconstruction cost already covered by Alternative Bid Item 13, if that item is awarded.

8-0. ALTERNATIVE BID ITEMS B15-B17: Alley Rehabilitation 4" asphalt concrete over 4" crushed aggregate base such that an entire alley reconstruction is completed in one day to minimize the impact to business access

If Alternative Bid Item 13 is awarded, the item shall be constructed prior to construction of Alternative Bid Item B15.

Asphalt reconstruction in each of these alleys, if items B15, B16, or B17 are awarded, shall begin and be completed in one workday.

Prior to reconstruction work, the Contractor shall

1. Submit resident/business notification to the City for review and approval.
2. Submit a traffic control plan prepared by a licensed traffic engineer for each alley construction, for review and approval.
3. Inform Dig Alert to have underground utility locations marked.
4. Notify affected residents and businesses adjacent to and within one block of the alley of the work to occur, at least two weeks in advance with written notification.
5. Post No Parking signs where needed, at least 72 hours in advance as per these

specifications.

6. Mechanically remove any tree or vegetation roots, if applicable, under the asphalt area down to two feet below grade.
7. Protect in place any underground utility mains, conduits, or service laterals encountered.
8. Backfill and compact the area to 95%.
9. Pave using PG 64-10 hot mix asphalt and tack coat.
10. Adjust any sewer manholes, storm drain manholes, and water utility covers in the alley to grade after paving is complete. Notify affected businesses in advance of the adjustment schedules.
11. Ensure that the new drainage improvement completed for Alternative Bid Item 13 has not been detrimentally affected

Payment

Payment for BID ITEMS B15-B17: ALLEY REHABILITATION 4" ASPHALT CONCRETE OVER 4" CRUSHED AGGREGATE BASE SUCH THAT AN ENTIRE ALLEY RECONSTRUCTION IS COMPLETED IN ONE DAY TO MINIMIZE THE IMPACT TO BUSINESS ACCESS shall be paid at the lump sum price shown in the Bid Schedule. Such payment shall include full compensation for all labor, materials, tools, equipment, and incidentals required for this work. Payment for Alternative B15 shall NOT include pavement reconstruction cost already covered by Alternative Bid Item 13, if that item is awarded

- END OF SECTION -

CITY OF EL SEGUNDO
PW 24-08: FY 24-25 PAVEMENT REHABILITATION PROJECT
ADDENDUM NO. 1 SUPPLEMENT

DATE: June 30, 2024

TO: All Prospective Bidders

The following clarifying information and answers to bid questions have been provided below. The information provided in this Addendum has been made available to all prospective bidders and shall be considered as incorporated into the specifications for the above-referenced project. All other portions of Contract Documents and previous Addenda not specifically mentioned in this Addendum remain in force.

A. CHANGES TO THE BID OPENING PROCEDURE:

City Hall is located at 350 Main Street, El Segundo, CA 90245. Please follow the procedure below for the Tuesday, July 2, 11:00 am bid opening:

1. Instead of the City Clerk's Office, the bid opening will be held in the foyer in front of the Council Chambers on the Main Street (west) side of the City Hall. Having submitted their bid, bidders will wait outside the double doors in the quad until the bid opening. The doors will be opened 15 minutes before the bid opening. Bids will be accepted before 11:00 am only if time allows.

2. Bidders are welcome to submit their bid by the US postal service or other carrier service. However, the bidder is responsible for verifying their bid has been received in the City Clerk's Office prior to the bid opening. Their telephone number is 310-524-2307. Bidders can also submit bids in person. Please speak with the receptionist at the City Hall East Lobby entrance if you arrive early to submit your bid.

   Three different projects have bids due on July 2 at 11:00 am. Plan to arrive early enough so your bid may be received, stamped, and logged well before 11:00 am.

3. Bid packages will be opened in the foyer. Bid amounts will be read aloud and recorded on the log sheet and the log sheet will be signed by representatives from the City Clerk's Office and the Public Works Department. The City Clerk's Office will enter additional information on the bid log sheet as needed, after the bid opening.

4. The Public Works Department will email the fully-signed and completed bid log sheet to all planholders within a few hours after the bid opening.

B. PRE-BID QUESTIONS AND ANSWERS

Question 1: Could you please clarify the basis of award for this job? Is it bid items 1-12, 1-14 or 1 – A17?

Answer: DETERMINATION OF THE LOWEST BID WILL BE BASED UPON THE TOTAL OF **ALL** ITEMS, 1 THROUGH B17.

Question 2: What is the Engineer's estimate?

Answer: $3,162,819.

CITY OF EL SEGUNDO
PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION
350 MAIN STREET, EL SEGUNDO, CA 90245-3813
https://www.elsegundo.org/government/departments/public-works/request-public-works-bid

PLAN HOLDER'S LIST

Project: FY 24/25 Pavement Rehabilitation Project
Project No. PW 24-08
Pre-Bid Job Walk June 25, 2024, at 9:00 am (Mandatory)
Bid Opening Date: July 2, 2024, at 11:00 am

	NAME/ADDRESS	TEL/EMAIL	ADDENDUM(S) SENT
A	ConstructConnect Address 3825 Edwards Rd. Ste. 800, Cincinnati OH 45209 Morgan Stinson	Ph: (800) 364-2059 ext. 42059 E: content@constructconnect.com File Sent?: ☐ No ☒ Yes, Date: 6/20/24	Addendum 1 – 6/30/24
A	KCBEX 4130 Ardmore Ave. Suite 100 Bakersfield, CA 93309	Ph: (661) 324-4921 E: kcbex@kcbex.com File Sent?: ☐ No ☒ Yes, Date: 6/20/24	Addendum 1 – 6/30/24
A	Construct Connect 3825 Edwards Rd Suite 800 Cincinnati, Ohio 45236 Rock Bebero	Ph: (513) 351-7319 E: rock.bebero@constructconnect.com File Sent?: ☐ No ☒ Yes, Date: 6/24/24	Addendum 1 – 6/30/24
A	Construct Connect 3825 Edwards Rd Suite 800 Cincinnati, Ohio 45236 Rock Bebero	Ph: (513) 351-7319 E: rock.bebero@constructconnect.com File Sent?: ☐ No ☒ Yes, Date: 6/25/24 at City Engineer's request	Addendum 1 – 6/30/24
A		Ph: E: File Sent?: ☐ No ☒ Yes, Date:	
A		Ph: E: File Sent?: ☐ No ☒ Yes, Date:	
A		Ph: E: File Sent?: ☐ No ☒ Yes, Date:	

	NAME/ADDRESS	TEL/EMAIL	ADDENDUM(S) SENT
1	All American Asphalt 400 E Sixth St Corona, Ca 92879 Ed Carlson	Ph: (951) 736-7600 E: publicworks@allamericanasphalt.com File Sent?: ☐ No ☒ Yes, Date: 6/17/24	Addendum 1 – 6/30/24
2	Excel Paving Company 2230 Lemon Ave Long Beach, California 90806 Crissa Phillips	Ph: (562) 599-5841 E: Estimating@excelpaving.net File Sent?: ☐ No ☒ Yes, Date: 6/17/24	Addendum 1 – 6/30/24
3	Doug Martin Contracting Co., Inc. 220 Foundation Ave La Habra, California 90631 Doug Martin	Ph: (714) 441-0513 E: dixie@dougmartincontracting.com File Sent?: ☐ No ☒ Yes, Date: 6/18/24	Addendum 1 – 6/30/24
4	American Asphalt South, Inc. 2990 Myers Street Riverside, CA 92503 Lyle Stone	Ph: (909) 427-8276 E: lyles@americanasphaltsouth.com File Sent?: ☐ No ☒ Yes, Date: 6/18/24	Addendum 1 – 6/30/24
5	Hardy & Harper, Inc. 32 Rancho Circle Lake Forest, CA 92630 Morgan Churnock	Ph: (714) 444-1851 ext. 121 E: mchurnock@hardyandharper.com File Sent?: ☐ No ☒ Yes, Date: 6/18/24	Addendum 1 – 6/30/24
6	Toro Enterprises, Inc. 2101 E Ventura Blvd Oxnard, CA 93036 Tyson Rising	Ph: (805) 483-4515 E: estimating@toroenterprises.com File Sent?: ☐ No ☒ Yes, Date: 6/18/24	Addendum 1 – 6/30/24
7	Dash Construction Company, Inc. 6300 Canoga Ave. Suite 530 Woodland Hills, CA 91367 Jailene Lara	Ph: (818) 795-4811 E: Info@dashconstructioncompany.com File Sent?: ☐ No ☒ Yes, Date: 6/18/24	Addendum 1 – 6/30/24
8	ONYX PAVING COMPANY 2890 E LA CRESTA AVE ANAHEIM, CA 92806 COREY KIRSCHNER	Ph: (714) 632-6699 E: bids@onyxpaving.net File Sent?: ☐ No ☒ Yes, Date: 6/19/24	Addendum 1 – 6/30/24

	NAME/ADDRESS	TEL/EMAIL	ADDENDUM(S) SENT
9	Pavement Recycling Systems, Inc. 10240 San Sevaine Way Jurupa Valley, CA 91752 Trisha Vander Sluis	Ph: (951) 682-1091 E: estimating1@pavementrecycling.com File Sent?: ☐ No ☒ Yes, Date: 6/19/24	Addendum 1 – 6/30/24
10	Global Road Sealing, Inc. 10641 Sycamore Ave. Stanton, CA 90680 Tri La	Ph: (714) 893-0845 E: tri@globalroadsealing.com File Sent?: ☐ No ☒ Yes, Date: 6/20/24	Addendum 1 – 6/30/24
11	WE R BUILDERS, INC. 3746 FOOTHILL BLVD 304 GLENDALE, CA 91214 NEZAR ALSMADI	Ph: (714) 423-3844 E: ESTIMATES@WRBCONSTRUCTION.COM File Sent?: ☐ No ☒ Yes, Date: 6/24/24	Addendum 1 – 6/30/24
12	California Professional Engineering 16902 San Jose Ave La Puente, California (CA) 91748 Evan Mejia	Ph: (626) 810-1338 E: estimating@cpengineeringinc.com File Sent?: ☐ No ☒ Yes, Date: 6/24/24	Addendum 1 – 6/30/24
13	Western Emulsions 382 Live Oak Ave Irwindale, CA 91706 Ahmad Ibrahim	Ph: (657) 323-3061 E: aibrahim@westernemulsions.com File Sent?: ☐ No ☒ Yes, Date: 6/24/24	Addendum 1 – 6/30/24
14	Chrisp Company 2280 South Lilac Ave. Bloomington, CA 92316 Panda Oesterblad	Ph: (909) 746-0356 E: poesterblad@chrispco.com File Sent?: ☐ No ☒ Yes, Date: 6/24/24	Addendum 1 – 6/30/24
15	Superior Pavement Markings Inc 5312 Cypress Street Cypress, CA 90630 Darren Veltz	Ph: (714) 995-9100 E: Darren@Superiorpavementmarkings.com File Sent?: ☐ No ☒ Yes, Date:6/24/24	Addendum 1 – 6/30/24
16	Sequel Contractors, Inc. 13546 Imperial Highway Santa Fe Springs, CA 90670 Corey Pack	Ph: (562) 802-7227 E: corey@sequelcontractors.com File Sent?: ☐ No ☒ Yes, Date: 6/25/24	Addendum 1 – 6/30/24

	NAME/ADDRESS	TEL/EMAIL	ADDENDUM(S) SENT
17	ABC Resources, Inc. 1527 W. State St. Ontario, CA 91762 Shawn Weber	Ph: (909) 988-0390 E: estimating@abcresources.biz File Sent?: ☐ No ☒ Yes, Date: 6/25/24	Addendum 1 – 6/30/24
18	Pavement Coatings Co 1240 San Sevaine Way Jurupa Valley, VA 91752 Edgar Aguirre	Ph: (714) 826-3011 E: jvbids@pavementcoatings.com File Sent?: ☐ No ☒ Yes, Date: 6/26/24	Addendum 1 – 6/30/24
19	V&E Treeservice 2425 N Batavia Street Orange, CA 92865 Dale Gee	Ph: (714) 293-7520 E: dale@vetreeservice.com File Sent?: ☐ No ☒ Yes, Date: 6/26/24	Addendum 1 – 6/30/24
20	Doug Martin Contracting Company, Inc 220 Foundation Ave. La Habra,, CA 90631 Dixie Martin	Ph: (714) 441-0513 E: dixie@dougmartincontracting.com File Sent?: ☐ No ☒ Yes, Date: 6/27/24	Addendum 1 – 6/30/24
21	LCR Earthwork & Engineering, Corp. 4791 Mt Rainier St Jurupa Valley, CA 92509 Jorge Mendoza	Ph: (951) 934-3231 E: lcr@lcrearthworkengineering.com File Sent?: ☐ No ☒ Yes, Date: 6/27/24	Addendum 1 – 6/30/24
22	WGJ ENTERPRISES INC. DBA PCI 975 W 1ST STREET Azusa, CA 91702 Kenneth Ream	Ph: (562) 218-0504 E: estimating@lineuppci.com File Sent?: ☐ No ☒ Yes, Date: 6/27/24	Addendum 1 – 6/30/24
23	Cat Tracking Inc 17 Commercial Ave Riverside, CA 92507 Alex Ferro	Ph: (951) 682-1494 E: alex@cattrackinginc.com File Sent?: ☐ No ☒ Yes, Date: 6/27/24	Addendum 1 – 6/30/24
24	Interstate Striping & Signs 1200 Lawrence Dr, Suite 340 Newbury Park, CA 91320 Trevor Madden	Ph: (805) 558-5384 E: Trevor@interstatestripe.com File Sent?: ☐ No ☒ Yes, Date: 6/30/24	Addendum 1 – 6/30/24

CITY OF EL SEGUNDO
PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION

FY 24/25 PAVEMENT REHABILITATION PROJECT
PROJECT NO.: PW 24-08
June 25, 2024. 9:00 AM

Location: Civic Center Plaza

PLEASE PRINT LEGIBLY:

	NAME	COMPANY	CONTACT INFORMATION
1	Floriza Rivera	City of El Segundo	Telephone: 310-524-2361 Email: frivera@elsegundo.org
2	Victor Lopez	City of El Segundo	Telephone: 310-524-2715 Email: vlopez@elsegundo.org
3	Johnathan Jimenez	City of El Segundo	Telephone: Email: jjimenez@elsegundo.org
4	Garrett Quaintance	City of El Segundo	Telephone: Email: jquaintance@elsegundo.org
5	Jesse Diaz	Toro Enterprises, Inc.	Telephone: 805-483-4515 Email: Estimating@ToroEnterprises.com
6	Jeff Martinez	Anser	Telephone: (909) 446-5133 Email:
7	Arevalo, Luis	Excel Paving	Telephone: (562) 599-5841 Email: Estimating@excelpaving.net
8	Oscar Martinez	All American Asphalt	Telephone: (951) 736-7600 Email: publicworks@allamericanasphalt.com
9	John MacFarlane	Hardy & Harper	Telephone: 714 444 1851 Email: MCHURNOCK@hardyandharper.com
10	Daryoush Davandi	DASH Construction	Telephone: 747-226-1744 Email: info@dashConstructionCompany.com

PLEASE PRINT LEGIBLY:

	NAME	COMPANY	CONTACT INFORMATION
11	Cameron Beredict	Onyx Paving Company	Telephone: 714-632-6699 Email: bids@onyxpaving.net
12	Rick Riach	Sequel Contractors	Telephone: (562) 802-7227 Email: corey.rack@sequelcont.co
13	Jorge Mendoza	LCR Earthwork & Eng.	Telephone: (909) 714-8133 Email: Jorge@LCRearthwork engineering.com
14	Doug MARTIN	DOUG MARTIN CONTRACTING Co	Telephone: 714-476-6718 Email: Doug@DougMartinContracting.com
15	Jesse Pedroza	El Segundo Water	Telephone: 310 524-2744 Email: jpedroza@elsegundo.org
16	Johnathan Jimenez	El Segundo Streets	Telephone: 323-678-1864 Email: JJimenez@elsegundo.org
17	Victor Lopez	El Segundo Gen. Services Div.	Telephone: 310 524-2715 Email: Vlopez@elsegundo.org
18			Telephone: Email:
19			Telephone: Email:
20			Telephone: Email: